

MOTT MACDONALD
Engineers, Architects, Surveyors
ADDENDUM:

Project:

Addendum Number: 1

MM398476
Eslava Lift Station Bar Screen Replacement

Date: Feb. 25, 2019

Certified: 

Daniel W. Keck, P.E.
PE 33140

This addendum contains modifications and/or clarifications to the bidding and construction documents. These items shall be included in all proposals for Mott MacDonald project number 398476 Eslava Lift Station Bar Screen Replacement and will become part of the contract of the project. The contractor shall acknowledge receipt of this addendum via email. Deposits collected for plans and contract documents will be cancelled.

The subject project has been put on hold until further notice. It is the responsibility of the General Contractors to forward all addenda to his/her subcontractors and material suppliers.

Addendum number 1 consists of one 8-1/2 x 11 page(s) (including the Addendum).

END OF ADDENDUM NUMBER ONE